
 
GOVERNMENT OF MEGHALAYA 

PLANNING INVESTMENT PROMOTION AND SUSTAINABLE DEVELOPMENT DEPARTMENT 
 

No. PLR.47/2023/266                 Dated Shillong, the 14th July, 2023 
 

RFP for Selection of Consulting Services for Design and Supervision of Civil Infrastructure Development under the Project “Supporting 
Human Capital Development in Meghalaya-Phase-2” 

REF: RFP No. PLR.47/2023/232, dated 26th June, 2023 

Response to Pre-bid Queries / Comments  

SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

1 Page No. 29 
of RFP 

*Similar Projects:  Design and 
Construction Supervision of large scale 
civil infrastructure works for 
institutional/ educational buildings i.e. 
schools, colleges, Institutes, (Industrial 
Training Institutes, Polytechnic College, 
Skill Development Institutes etc.) 
completed in last 7 years 

We request the client to kindly relax the 
clause as under: 
* Similar Projects: Construction Supervision 
of large scale civil infrastructure works for 
institutional /  Airports / Sports Complex / 
Hospitals / Auditoriums / educational 
buildings i.e. schools, colleges, institutes, 
(Industrial Training Institutes, Polytechnic 
College, Skill Development Institutes, etc.) 
completed in last 12 Years 

Amended to:  
*Similar Projects:  Design and 
Construction Supervision of largescale 
civil infrastructure works for institutional/ 
educational buildings i.e. schools, 
colleges, Institutes, (Industrial Training 
Institutes, Polytechnic College, Skill 
Development Institutes etc.), IT Hubs/ 
Skill Parks or Universities and other 
social infrastructure completed in last 7 
years. 

2 Clause 18.1 
of GCC 

The Client may, by written notice of 
suspension to the Consultant, suspend 

The payments would be suspended before 
the period of 30) days provided for remedy of 

Please refer to Preface on Page 8-8  

Para 2 states “The General Conditions 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

all payments to the Consultant 
hereunder if the Consultant fails to 
perform any of its obligations under this 
Contract, including carrying out of the 
Services, provided that the notice of 
suspension (i) shall specify the nature 
of the failure, and (ii) shall request the 
Consultant to remedy the failure within 
a period not exceeding 30 calendar 
days after receipt by the Consultant of 
the notice of suspension. 

such failure. Hence the Clause to be 
amended in a manner that the payments 
should be suspended after a period of (30) 
days owing to the failure of Consultant to 
remedy. 

To be amended as follows; 

The Client may, by written notice of 
suspension to the Consultant, suspend all 
payments to the Consultant hereunder after 
the expiry of 30 (thirty) days if the 
Consultant fails to perform any of its 
obligations under this Contract, including 
carrying out of the Services, provided that 
the notice of suspension (i) shall specify the 
nature of the failure, and (ii) shall request the 
Consultant to remedy the failure within a 
period not exceeding 30 calendar days after 
receipt by the Consultant of the notice of 
suspension. 

of Contract, including Attachment 1, 
shall not be modified. The Special 
Conditions of Contract that contain 
clauses specific to each Contract intend 
to supplement, but not over-write or 
otherwise contradict, the General 
Conditions.” 

Hence, no change 

3 Clause 23.1 
of SCC 

No additional provisions. 

 OR 

 The following limitation of the 
Consultant’s Liability towards the Client 
can be subject to the Contract’s 
negotiations: 

“Limitation of the Consultant’s Liability 
towards the Client: 

(a) Except in the case of gross 

We request you to provide a limitation on 
overall liability by limiting it to time the total 
value of contract. 

To be amended in the following manner:  

(a) Except in the case of gross negligence or 
willful misconduct on the part of the 
Consultant or on the part of any person 
or a firm acting on behalf of the 
Consultant in carrying out the Services, 

Please note that SCC provided in the 
RFP is part of the Draft Contract 
Document which is to be finalized with 
the selected Bidder during Contract 
Negotiations. 

However, the Client shall consider SCC 
Clause 23.1 (a) (ii) as indicated below: 

“for any direct loss or damage that 
exceeds One times the total value of 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

negligence or willful misconduct on 
the part of the Consultant or on the 
part of any person or a firm acting 
on behalf of the Consultant in 
carrying out the Services, the 
Consultant, with respect to damage 
caused by the Consultant to the 
Client, shall not be liable to the 
Client: 

(i) for any indirect or consequential 
loss or damage; and 

(ii) for any direct loss or damage 
that exceeds [insert a multiplier, 
e.g.: one, two, three] times the 
total value of the Contract;  

(b)  This limitation of liability shall not 

(i)  affect the Consultant’s liability, if 
any, for … 

the Consultant, with respect to damage 
caused by the Consultant to the Client, 
shall not be liable to the Client: 

(i) for any indirect or consequential loss 
or damage; and 

(ii) for any direct loss or damage that 
exceeds One times the total value of 
the Contract;  

(b)  This limitation of liability shall not  

(i)  affect the Consultant’s liability, if any, 
for damage to Third Parties caused by the 
Consultant or any person or firm acting on 
behalf of the Consultant in carrying out the 
Services; 

the Contract” 

 

 

4 SCC Clause 
24.1  
 

The insurance coverage against  the 
risks shall be as follows: 
(a) Professional liability insurance, with 
a minimum coverage of 
______________________ [insert 
amount and currency that should be not 
less than the total ceiling amount of the 
Contract] 

The insurance coverage cannot be greater 
than the contract value or the  
same. Hence, request you to please amend 
the clause as follows 
 
(a) Professional liability insurance, with a 
minimum coverage of one time of the total 
contract value. 

Please note that SCC provided in the 
RFP is part of the Draft Contract 
Document which is to be finalized with 
the selected Bidder during Contract 
Negotiations.  

However, it may be noted that 
Professional Liability Insurance shall be 
100% of the Contract Value. 

5. Data Sheet 
Clause 18.1 

The Bidder shall furnish, as part of its 
Bid, an Earnest Money Deposit (EMD) 

We request the client to allow to submit the 
Earnest Money Deposit in the form of Bank 

EMD shall be in the form of a Demand 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

amount of Rs.. 5,00,000/- (Rupees Five 
Lakh only) to be submitted in the form 
of a Demand Draft / Pay Order issued 
by one of the Nationalized / Scheduled 
Commercial Banks in India in favour of 
the “Under Secretary to the Govt. Of 
Meghalaya, Planning Department, 
State Bank of India, Shillong Main 
Branch” payable at Shillong only. 

Guarantee instead of Demand Draft / Pay 
Order as specified in the RFP. 

Draft / Pay Order only. 

Hence, no change 

 

6. Section 6: 
Terms of 
Reference 
Clause 6.4 

Project Sites We request you to please share the 
proposed site / plot areas & locations, if 
possible. 

Addresses for the sites provided in the 
Amendment attached and also included 
in the Revised RFP. 

7. Section 6: 
Terms of 
Reference 
Clause 6.4 

Project Sites Please inform if any approximate built up 
area can be indicated for reference. 

Approximate Plinth area of all floors is 
already provided except the following: 

1. Skills Park 100000 sq.ft (approx.) 

2. Govt. Sec & Hr. Sec Schools (Repairs 
& Renovation) : Bidders may assume a 
similar average from the plinth area 
provided for schools 

8 Section 6: 
Terms of 
Reference 
Clause 6.4 

Repair & Renovation As area is not given for Government 
Secondary & Higher Secondary Schools 
(Repair & Renovation) on page no. 74, we 
request you to please provide the same. This 
would help us in better understanding of our 
scope of work. 

Govt. Sec & Hr. Sec Schools (Repairs & 
Renovation): 

 

9 Section 6: 
Terms of 

Analysis & Studies We request that all Surveys & Geo Technical 
Investigations, Measure Drawings & existing 

The Client has already initiated land 
survey and geotechnical surveys on 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Reference 
Clause 6.5 

condition survey to be payable by client team 
on actuals (based on approved bills of 
Survey agency / Testing agency) 
instead of reimbursement. 

some project sites which will be shared 
with the DSC Firm.  
For balance sites, if required, DSC may 
engage a suitable firm with prior 
approval by the Client.   
Costs shall be reimbursed on actuals as 
stated in Para 6.8 of the RFP and shall 
not be part of the Financial Bid.  

10 Section 6: 
Terms of 
Reference 
Clause 6.5 

Analysis & Studies We request  you to exclude encroachment /  
settlement  issues from our scope in all 
project sites. 

As per scope of work, DSC Firm only 
needs to indicate and document such 
issues/cases during conditioning and 
site assessment. 

11. Section 6: 
Terms of 
Reference 
Clause 6.10 

Construction /Tender drawings: Please be informed that the Consultant will 
provide all the required Technical assistance 
for obtaining Municipal & Statutory approvals 
(drawings, documents) However we request 
you to remove the day to day 
liaison works with various departments. 

EA/Engineering Cell/PUI-1 will provide 
support to DSC Firm for day-to-day work 
or activities with other departments. 

12 Section 6: 
Terms of 
Reference 
 

General Query Please confirm if this project will require 
Environmental Impact Assessment report 
approvals from MoEF, or Environmental 
clearances, Green building certification. 

Bidder to refer to Section 6 Terms of 
Reference. 

The DSC Firm shall be responsible to 
conduct Environmental Assessment and 
prepare reports for each site as per ADB 
Requirement. 

13 Section 6: 
Terms of 
Reference 
Clause  6.12 

Construction Supervision: Please let us know whether all the projects 
(for which budget approval is obtained) 
would be executed in parallel. As per listing 
of key team (pg. 85 of 149), only 7 members 

1. Projects shall be executed / 
implemented in a Phased manner. The 
Workplan shall include Construction 
phase methodology which shall 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

of key personnel are mentioned. Kindly 
confirm about the construction phase 
execution methodology. If possible, we also 
request for proximity details between sites 

proposed by the DSC firm in the 
Technical bid proposal and be 
presented during Technical Evaluation. 
2. Addresses of sites is provided in the 
Amendment attached and also included 
in the Revised RFP.. 

14. Section 6: 
Terms of 
Reference 
Clause 6.19 

Payment Terms Since Payment Terms is not clear+E18 in 
the RFP, we assume, it is on basis based on 
deployment of staff understood from the 
billing will be done on monthly basis. Please 
confirm 
Additionally, we request the Client to exclude 
GST, as per standard practice followed for 
the government projects in India 

1. This is a time-based Contract. 
Payment terms and conditions will be on 
a monthly reimbursable basis against 
the deliverables of the indicative 
Workplan. 
2. Each Bill / Invoice submitted should 
indicate the Taxes / Cess separately. 
Financial Bid is to be exclusive of taxes 

15 Data Sheet 
Clause 17.7, 
17.9 and  
 
 
 
 
 
 
Data Sheet 
Clause 20.1 

The Proposals must be received at the 
address below no later than: 

Deadline for the Submission of 
Proposals 

Date: 18-July-2020  

Time: 17:00 hours IST 

 

Date: 18-July-2023 same as the 
submission deadline indicated in 17.7. 

Opening of Technical Proposals 

Time: 17:00 hours IST 

We wish to participate in the above 
mentioned opportunity. While going through 
the RFP document we would like to submit 
that for better understanding of the work and 
Site, frequent site visits are required so that 
consultant can submit a competitive bid on 
time and can propose quality Professionals 
for performing the assignment. 

Considering above we request the Authority 
to kindly extend the Date of Submission of 
the Project for atleast 2 weeks from existing 
date of submission (18th July 2023) 

Extended upto 31st July, 2023 at 1700 
hours 

Provided in attached amendment and 
also in revised RFP. 

16. Section 6 
Terms of 

Terms of Reference 1. The scope of work proposed in the project 
from 6.5 to 6.10 is not reflecting in the 

1) Following Amendment in the 
Description Column under Section 6 – 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Reference 
Points 6.5 to 
6.10 & 6.15 

deliverable schedule mentioned in the points 
6.15. we would like to know on the task 
which the consultant will do from point 6.5 to 
point 6.10 which are related to design part 
how the consultant will ensure that they are 
as per the requirement of client as there is 
no mention of the related submissions 
mentioned in the 6.15. 

2. Further the payment Terms as per the 
submission is not mentioned which is related 
to submission of documents w.r.t. scope of 
work. These need to be addressed. 

Terms of Reference, Clause 6.15  

"Reports shall cover all the scope of 
work as listed out in Section 6 "Terms of 
Reference", as applicable. 

2) This is a time-based Contract. 
Payment terms and conditions will be on 
a monthly reimbursable basis against 
the deliverables of the indicative 
Workplan. 

17. E Data Sheet 
14.1.3 

Minimum time-input of Key Experts’ 
is: 
246 person-months.  

Preparation of Proposals – Specific 
Considerations  
(Minimum Time Input for Time Based 
Contracts) 

Increase in number of Man-months if 
required under the assignment will be 
adjusted with corresponding Contract 
Variation as per the Financial Proposal. 

"1. The man-months mentioned are 246 
Man-months out of which 90 man-months of 
the staff are forDesign and Procurement 
Stage and 108 Man-months are for the 
construction phase. Further we would like to 
clarify from the ToR that Design and 
procurement phase can be assumed for 12 
months and construction phase for the same 
can be assumed for 30 months. However the 
design phase should be considered as the 
Lump-sum contract where the stages need 
to be defined for the submission and 
payment schedule and the construction 
phase should be considered as Time-Based 
contract where the monthly payment should 
be considered by the client based on the 
inputs and man-months of the professionals. 
Therefore the contract should be hybrid 

1) This will be a time-based Contract 
and hence no change.  

 

 

 

 

 

 

 

 

2) This is a time-based Contract. 
Payment terms and conditions will be on 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

form. 

2. Further we would like to know if the 
payment in the construction period for the 
consultants are linked with the physical and 
financial progress of the contractors or these 
are monthly bill submission of the 
consultants professionals inputs. 

3. In the scope of work it is mentioned the 
DLP (Defect Liability Period) period as well 
whereas the timeline has not defined for the 
DLP period as well as input months are not 
provided for the professional staff. Further 
we would like to know that if there is DLP 
period then what is the mode of payment to 
the consultants during this period. 

These are some of the important points 
which need to be clarified to the consultants 
to enable them for the bidding." 

a monthly reimbursable basis against 
the deliverables of the indicative 
Workplan. 

3) Under Section 6 – Terms of 
Reference, Clause 6.13.1.3(e) indicates 
that DSC Firm shall support the PIUs 
and DoE (Engineering Wing) in 
preparing the contract administration 
guidelines which shall include 
management during defects liability 
period and to use it in administration of 
contracts. Hence, DSC Firm will assist 
the Client to define the DLP. 

Under Section 6 – Terms of Reference, 
Clause 6.13.1.6(g-2) indicates that the 
DSC Firm shall also conduct inspections 
during the DLP as defined in Para 
6.13.1.3(e) that falls within the original 
Contract Period and any extensions 
thereof. 

18 Data Sheet 
Clause 17.7, 
17.9 and  
 
 
 
 
 
 

The Proposals must be received at the 
address below no later than: 

Deadline for the Submission of 
Proposals 

Date: 18-July-2020  

Time: 17:00 hours IST 

 

1. We request the client to provide 2-3 
Weeks post issuance of clarification on the 
pre-bid queries so that the consultant will be 
able to address the clarifications issued and 
prepare a competitive and quality bid. 

2. Further it is a monsoon season and the 
logistical arrangements are bound to delay in 
North-east reason because of high rainfall 

Extended upto 31st July, 2023 at 1700 
hours 

Provided in attached amendment and 
also in revised RFP. 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Data Sheet 
Clause 20.1 

Date: 18-July-2023 same as the 
submission deadline indicated in 17.7. 

Opening of Technical Proposals 

Time: 17:00 hours IST 

therefore considering the genuine request 
the client should extend the submission date 
of the bids for 2-3 weeks 

19 Section 6: 
Terms of 
Reference 
Clause 6.14.  Architect 

B Arch with PG degree in sustainable 
buildings/ Urban Design/ Building 
engineering/ with 15 years’ experience 
in educational buildings, and 
experience in working in hilly terrain. 
 
Deputy Team Leader 
B Tech with PG in Construction 
Management with 10 years’ experience 
in building works. 
 
Senior Quantity Surveyor 
Preferably B Tech (Civil) with 5-10 
years’ experience in building works. 

Key Experts and Team - Key 
Expert’s qualifications and job 
description 

Architect 
Will you consider an M.Sc. in Architecture as 
an equivalent or better qualification to “PG 
degree in sustainable buildings/ Urban 
Design/ Building engineering” 
 
Deputy Team Leader 
Will you consider a B.Sc. Engineering as an 
equivalent or better qualification to “B Tech” 
 
Senior Quantity Surveyor 
Will you consider a B.Sc. in Quantity 
Surveying as an equivalent or better 
qualification to “B Tech (Civil)” 

No Change in the Key Expert’s 
qualifications.  

20 Section 6: 
Terms of 
Reference 
Clause 6.14.  

Key Experts and Team 
Team Composition 

Will you allow the Key Experts like; Deputy 
Team Leader cum Structural Design 
Engineer, Civil Design Engineer (Water and 
Sanitation), MEP Design Engineer, Architect, 
Quantity Surveyor to provide part of their 
allocated inputs as “home based” inputs 
during the Phase 1: Design and 
Procurement Phase? 

No Home inputs permissible. All experts 
to be based in the State HQ and also 
work at the actual project sites. 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

21 Section 6: 
Terms of 
Reference 
Clause 
6.13.1.6.  

Construction Management and Post 
Construction Phase 
g) Completion and DLP 
2. Inspect the works at appropriate 
intervals during the Defect Liability 
Period and certify the Defect Liability 
Certificate. 

The timeline has not defined the DLP period 
and there are no inputs allocated for the 
DLP. Please clarify? 

Further, if there is a DLP then what will be 
the method of payment to the consultants 
during this period? 

Under Section 6 – Terms of Reference, 
Clause 6.13.1.3(e) indicates that DSC 
Firm shall support the PIUs and DoE 
(Engineering Wing) in preparing the 
contract administration guidelines which 
shall include management during 
defects liability period and to use it in 
administration of contracts. Hence, DSC 
Firm will assist the Client to define the 
DLP. 

Under Section 6 – Terms of Reference, 
Clause 6.13.1.6(g-2) indicates that the 
DSC Firm shall also conduct inspections 
during the DLP as defined in Para 
6.13.1.3(e) that falls within the original 
Contract Period and any extensions 
thereof. 

22 Data Sheet 
Clause 17.7, 
17.9 and  
 
 
 
 
 
 
Data Sheet 
Clause 20.1 

The Proposals must be received at the 
address below no later than: 

Deadline for the Submission of 
Proposals 

Date: 18-July-2020  

Time: 17:00 hours IST 

 

Date: 18-July-2023 same as the 
submission deadline indicated in 17.7. 

Opening of Technical Proposals 

Further, we would like to request a time 
extension of a minimum of 2 weeks from 
18th July 2023, for the submission of bid. 

Extended upto 31st July, 2023 at 1700 
hours 

Provided in attached amendment and 
also in revised RFP. 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Time: 17:00 hours IST 
23 E Data Sheet 

14.1.3 

Minimum time-input of Key Experts’ 
is: 
246 person-months.  

Preparation of Proposals – Specific 
Considerations  
(Minimum Time Input for Time Based 
Contracts) 

Increase in number of Man-months if 
required under the assignment will be 
adjusted with corresponding Contract 
Variation as per the Financial Proposal. 

Our understanding is that the Key Experts 
will perform their duties and responsibilities 
at their own station and on actual project 
location as per the requirements deemed 
suitable to the experts subject to the work as 
well as performance standards are met. We 
hope this is in line with the requirements. 

No Home inputs permissible. All experts 
to be based in the State HQ and also 
work at the actual project sites. 

24 E Data Sheet 

31.2 

Date of Commencement of Services 

 

Expected date for the commencement 
of the Services: 

Date: August, 2023 

Considering August as month of start of 
work, subject to completing all formalities, 
What is the time duration envisaged by the 
Client for initial part as assessment, design 
and tender and further execution of the 
projects. 

Under Section 6 – Terms of Reference, 
Clause 6.3 indicates that the contract 
will be intermittent and extend over a 
period of 4 years from mobilisation.  
However, Bidders are to note that their 
workplan should factor that the bid 
documents for at least 30% of the 
project cost pertaining to civil works are 
made ready by December 2023. 

25 Section 6: 
Terms of 
Reference 
 

General Query Will all projects start simultaneously or a 
phasing will be done. 

Projects will be executed / implemented 
in a Phased Manner 

26 Section 6: 
Terms of 
Reference 
Clause 6.8 

Tests & Surveys 

The DSC firm shall arrange for the 
topographic and geo technical surveys 
and soil tests for the selected sites, as 

"As all surveys, topographical mapping, soil 
tests are reimbursable, is their any capping 
on the costs of these items? 

 Or 

The Client has already initiated land 
survey and geotechnical surveys on 
some project sites which will be shared 
with the DSC Firm.  
 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

and when required, the costs of which 
will be reimbursed to the DSC firm 

The Bidder is supposed to inbuilt the costs in 
the Financial Bid? 

(This is because of the expertise of not 
available in the State of Meghalaya, then the 
agency has to be brought from other location 
which will involve costs towards travel, 
transport and labour.)" 

For balance sites, if required, DSC may 
engage a suitable firm with prior 
approval by the Client.   
 
Costs shall be reimbursed on actuals as 
stated in Para 6.8 of the RFP and shall 
not be part of the Financial Bid.  

27 Section 6: 
Terms of 
Reference 
Clause 
6.19.2 

The Selected Bidder is responsible for 
meeting all tax obligations arising out of 
the Contract in accordance with the tax 
laws of India. 

GST item should be separate and should be 
kept separate for accounting purpose. 

Each Bill / Invoice submitted should 
indicate the Taxes / Cess separately. 
Financial Bid is to be exclusive of taxes 

28 SCC Clause 
24.1  
 

The insurance coverage against  the 
risks shall be as follows: 
(a) Professional liability insurance, with 
a minimum coverage of 
______________________ [insert 
amount and currency that should be not 
less than the total ceiling amount of the 
Contract] 

Any total ceiling amount of the Contract? 
This is for Professional Liability Insurance 

Please note that SCC provided in the 
RFP is part of the Draft Contract 
Document which is to be finalized with 
the selected Bidder during Contract 
Negotiations.  

However, it may be noted that 
Professional Liability Insurance shall be 
100% of the Contract Value. 

29 Section 6: 
Terms of 
Reference 
Clause 6.16 

Facilities to be provided by Client As the projects will be at different locations, 
will the Client be providing Transport 
facilities for internal movement or the 
Consultant has to consider as a part of the 
Reimbursable expenses? 

Consultant has to factor the costs as a 
part of the Reimbursable expenses. 

30 Section 6: 
Terms of 
Reference 

Facilities to be provided by Client As a part of Office Infrastructure, will the 
Department provide printers and plotters as 

Only furnished office space will be 
provided by the Client. 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Clause 6.16 well as laptops or desktops? 

31 E Data Sheet 
Clause 16.2 

A price adjustment provision applies to 
remuneration rates:  

Price Adjustment 

No 

For most assignments with a duration 
exceeding 18 months, a price adjustment 
provision for inflation for remuneration rates 
applies. Hence, we request for inclusion of 
price adjustment provision for remuneration 
rates as the contract will extend over a 
period of 4 years. 

The contract will be intermittent and 
extend over a period of 4 years from 
mobilization. 

There shall be no provision for Price 
Adjustment and Bidder is to factor 
accordingly. 

No Change 

32 Data Sheet 
Clause 17.7, 
17.9 and  
 
 
 
 
 
 
Data Sheet 
Clause 20.1 

The Proposals must be received at the 
address below no later than: 

Deadline for the Submission of 
Proposals 

Date: 18-July-2020  

Time: 17:00 hours IST 

 

Date: 18-July-2023 same as the 
submission deadline indicated in 17.7. 

Opening of Technical Proposals 

Time: 17:00 hours IST 

It is requested that the last date for 
submission of proposals may please be 
extended from 18 July 2023 to 3 weeks after 
uploading the responses to pre-bid queries 
to provide the consultants adequate time to 
prepare quality and responsive proposals. 

Extended upto 31st July, 2023 at 1700 
hours 

Provided in attached amendment and 
also in revised RFP. 

33 E Data Sheet 
Clause 28.1 

The weights given to the Technical (T) 
and Financial (P) Proposals are: 

T =70% , and  P =30% 

It is requested that more weightage to 
technical be given to meet high quality of 
works expected by the client and the ADB. 

No Change. 

34 Page 29 Evaluation Criteria 

B. Similar Project* Experience 

1. The marks of Minimum 2 projects (7.5) 
and marks for 5 projects (12.5) are mutually 
exclusive in the RFP. We suggest 4 marks 

1) Evaluation Criteria has been revised. 
Please refer to the attached Amendment 



SN Section / 
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be allocated for each similar project so that a 
total of 5 projects fetches a total score of 20 
under the head of Similar Project 
Experience. 

 2. In case multiple schools, educational and 
training institutes, etc. are covered under 
one single contract please specify the 
minimum project size so that these can be 
considered as multiple projects of minimum 
project size by the client. This will ensure 
parity with other proposals where each 
school, educational, training institute, etc. 
having been carried out under different 
contracts / clients shall be considered as 
separate projects by the client. 

 3. It is requested that projects completed in 
the last 10 years be considered for 
evaluation. 

 4. It is also requested that projects under 
implementation, where progress of execution 
has crossed 50% also be considered for 
evaluation. 

along with the Revised RFP 

 

2) To be determined based on the 
design and cost estimates 

 

 

 

 

3) No change 

4) Only completed projects will be 
considered for Evaluation." 

35 Section 6: 
Terms of 
Reference 
Clause 6.3 

Scope of Services Please confirm whether the scope involves 
‘periodic’ or ‘full’ supervision. Full supervision 
of works shall require a much larger team of 
construction managers and site engineers. A 
quick assessment may be made as 1 site 
engineer for supervision of 50 Crores work at 

DSC will work with Engineering Cell of 
Education Department at the project 
sites for supervision. 

The Bidder need to prepare work plan 
accordingly. 



SN Section / 
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one location. 

36 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team 
Team Composition 

Key Experts and Team - Key Expert’s 
qualifications and job description 

 

To ensure continuation of institutional 
memory between design and construction 
phases of the project, only one Team Leader 
for both Phase I & Phase II may please be 
considered with following qualifications: 

Minimum Qualification: BE / B. Tech/ B Arch 
with PG degree with and 20 years’ 
experience of externally aided projects in 
refurbishment cum new construction of 
institutional buildings with dispersed sites 
and hilly terrain 

Agreed to have only one Team Leader 
to handle both roles. 

Team Composition has been revised. 
Please refer to the attached Amendment 
along with the Revised RFP. 

 

37 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team 
Team Composition 

Key Experts and Team - Key Expert’s 
qualifications and job description 

 

Deputy Team Leader cum Structural Design 
Engineer: 

Please consider revised qualification of 
Deputy Team Leader cum Structural Design 
Engineer: 

 Minimum Qualification: BE / B. Tech with 
PG degree in structural engineering with 15 
years’ experience of externally aided 
projects in refurbishment cum new 
construction of sustainable school or other 
similar projects. 

Agreed to have only one Dy.Team 
Leader to handle both roles. 

Team Composition, Qualification and 
Roles have been revised. Please refer 
to the attached Amendment along with 
the Revised RFP. 

 

38 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Civil Design Engineer 
(Water & Sanitation): 

Please consider revised qualification of Civil 
Design Engineer (Water & Sanitation): 

 • BE/ BTech with 10 years’ experience in 
PHE, Water, Sanitation, Plumbing, etc. work 

No Change  



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

for building and other similar projects. 

39 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of MEP Design Engineer  

Please consider revised qualification of MEP 
Design Engineer: 

 • BE/ BTech in mechanical or electrical 
engineering with 10 years of experience in 
mechanical or electrical engineering works." 

No Change 

40 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Architect 

" Please consider revised qualification of 
Architect: 

 • B Arch with PG degree in sustainable 
buildings/ Urban Design/building 
engineering/ planning with 10 years’ 
experience in educational and similar 
buildings, and experience in working in hilly 
terrain" 

No Change 

41 Section 6: 
Terms of 
Reference 
Clause 6.14 

Team Composition – Person Months 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Environment Specialist 

 1. Years of experience of Environment 
Specialist may please be considered as 10 
years instead of 15 years. 
 2. The position of Environment Specialist 
may please be continued intermittently 
during Phase 2 of the project (Construction 
Phase) as well, to monitor the 
implementation of Environmental 
Management Plans and submit 
Environmental Monitoring Reports at regular 
intervals to the client and ADB. 

1. No Change 
 

2. Agreed and Team Composition has 
been revised. Please refer to the 
attached Amendment along with the 
Revised RFP. 

 

42 Section 6: 
Terms of 
Reference 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Deputy Team Leader, 

Please consider revised qualification of 
Deputy Team Leader, Senior Construction 
Manager: 

 



SN Section / 
Clause Existing Clause Clarification /Query Response / Change 

Clause 6.14 Senior Construction Manager  • BE/ BTech with minimum 15 years 
experience in building works 
 

43 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Construction Manager 

 1. Position and Person Months of 
Construction Manager is not indicated in the 
Team Composition but included in Key 
Expert’s qualification and job description. 
Please clarify 
 2. Years of experience of Construction 
Manager may please be considered as 10 
years 

It is correct that there is no Construction 
Manager in the Team Composition. 
Hence, the same has been removed 
from Key Expert’s qualification and job 
description.  

Please refer to the attached Amendment 
and Revised RFP. 

44 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Sr. Quality Control 
Engineer: 

Years of experience of Sr. Quality Control 
Engineer may please be considered as 
minimum 10 years as it is a senior position 

No Change 

45 Section 6: 
Terms of 
Reference 
Clause 6.14 

Key Experts and Team - Key Expert’s 
qualifications and job description 

Qualification of Sr. Quality Control 
Engineer: 

Years of experience of Sr. Quantity Surveyor 
may please be considered as minimum 8 
years as it is a senior position 

No Change 

46 General 
Query 

General Query Cost of Project: Project cost is not provided 
in the RFP document. We request you to 
share the cost  
of project for better understanding of the 
project. 

The Bidder shall quote based on the 
Terms of Reference. 

47 General 
Query 

General Query As there are multi stake holders what will be 
the Methodology of arriving at a decision. 
Because it is a time bound project clarity on 
decision making will be helpful in completing 
the project in anticipated time frame. 

The Bidder shall propose the Approach 
and Methodology which is also the 
Evaluation Criteria in the Technical 
Proposal 

48 Data Sheet Time Extension: The Project is spread all Deadline for the Submission of Extended upto 31st July, 2023 at 1700 
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